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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following have been added by full text:
AMENDMENT 5

Bid Opening hour and date are rescheduled from 28 August 2003 at 1400 hours local time to 4
September 2003 at 1400 hours local time.

1. The following change shall be made to the specifications:

Specifications

1. Section 00800, paragraph la. Delete in its entirety and replace with new paragraph
below:

a. The Contractor shall be required to (i) commence work under this
contract within 5 calendar days after the date the Contractor receives the
Notice to Proceed, (ii) prosecute the work diligently, and (iii) complete the
entire work ready for use not later than 790 calendar days after the date the
Contractor receives the notice to proceed, except that in case the
Contracting Officer determines that seeding is not feasible during the
construction period, the Contractor shall accomplish such seeding in the
first planting period following the contract complete date. This action will
not operate to extend the performance time for the balance of the work. The
time stated for completion shall include final cleanup of the premises.

2. The following are responses to questions received from bidders and are provided for
information only.

Question No.1: Dwg. S-7 Gated Spillway Monoliths D1 and D3 Concrete Note 6 states “Concrete strength
of 4000 psi shall be used in locations shown on elevation A.” Elevation A does not show any 4000 psi concrete.
Elevation B indicated 4500 psi for the 4th list and apparently the crest concrete also. Please clarify.

Response: See Amendment No. 4.

Question No. 2: Arrow Leaders indicating “second pour” point to the side seal assembly, and some
concrete on the upstream edge of the 2nd lift. Please clarify.

Response: Both are second pours. See Sheet S-26 as stated in Elevation B on Sheet S-7
and Elevation A on Sheet S-9.

Question No. 3: Dwg. S-9 Gated Spillway Monolith D2 Concrete
See above referencing Dwg. S-7.

Response: See Amendment No. 4.
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Question No. 4: Dwg S-4 Cofferdam Sections and Details
Does the 1 ft. thick concrete cap cover the entire cofferdam including cells and interconnecting
arcs? Please advise.

Response: Yes.

Question No.5: Spec Section 02049-5 Circular Cell Cofferdam
Sixth sentence in second paragraph of sub-section 3.1.2.3 Driving says “If the Contractor
demonstrates that removal or penetration is impractical, the Contractor shall make changes to the
alignment of the piling structures as directed by the Contracting Officer, to insure the adequacy
and stability of the structure”. How will this additional work be paid for since this is a “lump
sum” project?

Response: This would be negotiated under the Changes Clause of the contract.

Question No.5: Spec Section 02360 Steel H-Piles ASTM D 1143 “Piles Under Static Axial Compressive
Load” is listed as reference in sub-section 1.1, but no particular mention is made of pile load testing in this section.
According to AASHTO Standard Specification for Highway Bridges, load testing is related to the factor of safety
used in design. Are static pile load tests or wave equations analysis required?

Response: Static pile load tests or wave equations analysis are not required. Piles shall be driven to bed
rock.

Question No.6: Spec Section 02221 Excavation and Foundation Preparation Paragraph 2.1.8 states the
Rock is BASALT. Paragraph 3.4.1 States blasting will not be permitted. In our experience BASALT cannot be
economically excavated without blasting. We request controlled blasting be allowed. The contract cannot be
completed in the specified time with the present restrictions on blasting.

Response: Blasting is not permitted. Duration has been increased to 790 calendar days per revised
specification Section 00800, paragraph 1a above.

2. This amendment shall be attached to the specifications and shall be a part thereof.

(End of Summary of Changes)



